
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99Z011 REVISION NO : BIDS OPENED ON : Apr 29 1999
CONTRACT NO: 005636 REGION NO : 6 AWARDED ON : May  3 1999
VERSION NO : 1 WORK ORDER# : 0L3298
HWY : SR 020,031 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 20, SR 31
NARCISSE RD. TO VIC. SPRUCE
 CANYON RD.

99Z011

ACME MATERIALS & CONSTRUCTION COCENTRAL WASHINGTON ASPHALT,  INC.INLAND ASPHALT COMPANY
802 N FANCHER RD 843 KITTLESON RD 5111 E BROADWAY  99212-0928
99212-1016 98837-0738 PO BOX 3366

PROJECT : SPOKANE   WA  992202503 MOSES LAKE   WA  988370142 SPOKANE   WA  992203367

COUNTY(S) : PEND OREILLE,STEVENS CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 406000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/1999
06:52

DOT_RGGB05

 STP-PM98(003)

PREPARATION
1 MOBILIZATION

L.S.
253,440.00 97,500.00 212,000.00 150,000.00

2 CLEARING AND GRUBBING
0.2000 ha 7,000.0000 12,500.0000 500.0000 15,000.0000

1,400.00 2,500.00 100.00 3,000.00
3 STRIPPING INCL. HAUL - SITE QS-W-298

5000.0000 m3 1.0000 1.5000 1.5000 1.6000
5,000.00 7,500.00 7,500.00 8,000.00

4 REMOVING ASPHALT CONC. CURB
1530.0000 m 8.0000 6.0000 2.6000 6.3000

12,240.00 9,180.00 3,978.00 9,639.00
5 REMOVING BEAM GUARDRAIL ANCHOR

29.0000 EACH 200.0000 170.0000 170.0000 180.0000
5,800.00 4,930.00 4,930.00 5,220.00

6 REMOVING BEAM GUARDRAIL
300.0000 m 8.0000 3.3000 3.3000 4.0000

2,400.00 990.00 990.00 1,200.00
7 REMOVING CABLE GUARDRAIL

290.0000 m 9.0000 6.0500 6.5000 6.5000
2,610.00 1,754.50 1,885.00 1,885.00

8 REMOVING GUIDE POST
158.0000 EACH 2.0000 4.1000 4.0000 4.0000

316.00 647.80 632.00 632.00
9 REMOVING TEMPORARY PAVEMENT MARKING

14850.0000 m 0.1500 0.1000 0.1000 0.1200
2,227.50 1,485.00 1,485.00 1,782.00

GRADING
10  PAVEMENT REPAIR EXCAVATION INCL. HAUL 555 MM DEPTH

4565.0000 m2 10.0000 9.6000 8.5000 11.0000
45,650.00 43,824.00 38,802.50 50,215.00

11 COMMON BORROW INCL. HAUL
900.0000 m3 25.0000 11.0000 10.0000 12.0000

22,500.00 9,900.00 9,000.00 10,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99Z011 REVISION NO : BIDS OPENED ON : Apr 29 1999
CONTRACT NO: 005636 REGION NO : 6 AWARDED ON : May  3 1999
VERSION NO : 1 WORK ORDER# : 0L3298
HWY : SR 020,031 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 20, SR 31
NARCISSE RD. TO VIC. SPRUCE
 CANYON RD.

99Z011

ACME MATERIALS & CONSTRUCTION COCENTRAL WASHINGTON ASPHALT,  INC.INLAND ASPHALT COMPANY
802 N FANCHER RD 843 KITTLESON RD 5111 E BROADWAY  99212-0928
99212-1016 98837-0738 PO BOX 3366

PROJECT : SPOKANE   WA  992202503 MOSES LAKE   WA  988370142 SPOKANE   WA  992203367

COUNTY(S) : PEND OREILLE,STEVENS CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 406000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/1999
06:52

DOT_RGGB05

 STP-PM98(003)

STOCKPILING
12 CRUSHED SURFACING TOP COURSE IN STOCKPILE

20000.0000 m3 9.0000 7.9000 7.9000 7.9000
180,000.00 158,000.00 158,000.00 158,000.00

13  ROCK CAP COURSE IN STOCKPILE
100000.0000 m3 8.0000 6.5000 6.5000 6.5000

800,000.00 650,000.00 650,000.00 650,000.00
DRAINAGE

14 CONCRETE INLET
11.0000 EACH 800.0000 1,500.0000 500.0000 1,550.0000

8,800.00 16,500.00 5,500.00 17,050.00
15 QUARRY SPALLS

9.0000 m3 50.0000 200.0000 155.0000 250.0000
450.00 1,800.00 1,395.00 2,250.00

16 DRAIN PIPE 200 MM DIAM.
105.0000 m 60.0000 50.0000 68.0000 55.0000

6,300.00 5,250.00 7,140.00 5,775.00
17 SCHEDULE A CULV. PIPE 450 MM DIAM.

80.0000 m 68.0000 120.0000 62.0000 125.0000
5,440.00 9,600.00 4,960.00 10,000.00

SURFACING
18 CRUSHED SURFACING BASE COURSE

4725.0000 t 7.0000 13.5500 9.5000 15.0000
33,075.00 64,023.75 44,887.50 70,875.00

19  CRUSHED SURFACING BASE COURSE - USFS
7135.0000 t 4.5000 4.3000 8.7000 4.4000

32,107.50 30,680.50 62,074.50 31,394.00
20  PLANINGS

1300.0000 m3 5.0000 6.0000 14.5000 7.0000
6,500.00 7,800.00 18,850.00 9,100.00

LIQUID ASPHALT
21 ASPHALT FOR TACK COAT

77.6000 t 200.0000 190.0000 170.0000 180.0000
15,520.00 14,744.00 13,192.00 13,968.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99Z011 REVISION NO : BIDS OPENED ON : Apr 29 1999
CONTRACT NO: 005636 REGION NO : 6 AWARDED ON : May  3 1999
VERSION NO : 1 WORK ORDER# : 0L3298
HWY : SR 020,031 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 20, SR 31
NARCISSE RD. TO VIC. SPRUCE
 CANYON RD.

99Z011

ACME MATERIALS & CONSTRUCTION COCENTRAL WASHINGTON ASPHALT,  INC.INLAND ASPHALT COMPANY
802 N FANCHER RD 843 KITTLESON RD 5111 E BROADWAY  99212-0928
99212-1016 98837-0738 PO BOX 3366

PROJECT : SPOKANE   WA  992202503 MOSES LAKE   WA  988370142 SPOKANE   WA  992203367

COUNTY(S) : PEND OREILLE,STEVENS CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 406000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/1999
06:52

DOT_RGGB05

 STP-PM98(003)

LIQUID ASPHALT
22 ANTI-STRIPPING ADDITIVE

EST.
49,860.00 49,860.00 49,860.00 49,860.00

ASPHALT CONCRETE PAVEMENT
23 PLANING BITUMINOUS PAVEMENT

64010.0000 m2 0.8500 0.7400 0.9000 1.0000
54,408.50 47,367.40 57,609.00 64,010.00

24 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-34
11900.0000 t 27.0000 27.0000 29.0000 28.0000

321,300.00 321,300.00 345,100.00 333,200.00
25 ASPHALT CONC. FOR PAVEMENT REPAIR

1010.0000 t 40.0000 44.0000 35.0000 55.0000
40,400.00 44,440.00 35,350.00 55,550.00

26 ASPHALT CONC. PAVEMENT CL. A PG 58-34
8750.0000 t 28.0000 29.0000 29.0000 29.0000

245,000.00 253,750.00 253,750.00 253,750.00
27 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 19 MM PG 58-34

26400.0000 t 27.5000 27.0000 27.7000 27.0000
726,000.00 712,800.00 731,280.00 712,800.00

28 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC

42,302.00 42,302.00 42,302.00 42,302.00
29 COMPACTION PRICE ADJUSTMENT

CALC
28,202.00 28,202.00 28,202.00 28,202.00

30 ASPHALT CONC. APPROACH CL. A PG 58-34
1800.0000 t 43.0000 61.0000 38.0000 75.0000

77,400.00 109,800.00 68,400.00 135,000.00
EROSION CONTROL AND PLANTING

31 SEEDING, FERTILIZING, AND MULCHING
0.2000 ha 3,000.0000 3,000.0000 3,000.0000 4,000.0000

600.00 600.00 600.00 800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99Z011 REVISION NO : BIDS OPENED ON : Apr 29 1999
CONTRACT NO: 005636 REGION NO : 6 AWARDED ON : May  3 1999
VERSION NO : 1 WORK ORDER# : 0L3298
HWY : SR 020,031 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 20, SR 31
NARCISSE RD. TO VIC. SPRUCE
 CANYON RD.

99Z011

ACME MATERIALS & CONSTRUCTION COCENTRAL WASHINGTON ASPHALT,  INC.INLAND ASPHALT COMPANY
802 N FANCHER RD 843 KITTLESON RD 5111 E BROADWAY  99212-0928
99212-1016 98837-0738 PO BOX 3366

PROJECT : SPOKANE   WA  992202503 MOSES LAKE   WA  988370142 SPOKANE   WA  992203367

COUNTY(S) : PEND OREILLE,STEVENS CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 406000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/1999
06:52

DOT_RGGB05

 STP-PM98(003)

EROSION CONTROL AND PLANTING
32 SEEDING, FERTILIZING, AND MULCHING - SITE QS-W-298

1.3000 ha 3,000.0000 3,000.0000 3,000.0000 4,000.0000
3,900.00 3,900.00 3,900.00 5,200.00

33 SOIL BINDER OR TACKING AGENT
0.2000 ha 750.0000 500.0000 500.0000 1,000.0000

150.00 100.00 100.00 200.00
34 SOIL BINDER OR TACKING AGENT - SITE QS-W-298

1.3000 ha 750.0000 500.0000 500.0000 1,000.0000
975.00 650.00 650.00 1,300.00

35 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST.

1,000.00 1,000.00 1,000.00 1,000.00
TRAFFIC

36 EXTRUDED CURB
1655.0000 m 9.0000 14.0000 18.5000 19.0000

14,895.00 23,170.00 30,617.50 31,445.00
37 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST

12.0000 m 50.0000 39.7000 39.7000 50.0000
600.00 476.40 476.40 600.00

38 BEAM GUARDRAIL TYPE 1
821.0000 m 47.0000 36.1000 36.1000 37.0000

38,587.00 29,638.10 29,638.10 30,377.00
39 BEAM GUARDRAIL TYPE THRIE BEAM

134.0000 m 120.0000 91.9000 91.9000 95.0000
16,080.00 12,314.60 12,314.60 12,730.00

40 BEAM GUARDRAIL TRANSITION SECTION TYPE 2
4.0000 EACH 1,000.0000 900.0000 900.0000 1,000.0000

4,000.00 3,600.00 3,600.00 4,000.00
41 BEAM GUARDRAIL TRANSITION SECTION TYPE 10

2.0000 EACH 1,000.0000 1,100.0000 1,100.0000 1,200.0000
2,000.00 2,200.00 2,200.00 2,400.00

42 BEAM GUARDRAIL TRANSITION SECTION TYPE 11
1.0000 EACH 1,000.0000 1,100.0000 1,100.0000 1,200.0000

1,000.00 1,100.00 1,100.00 1,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99Z011 REVISION NO : BIDS OPENED ON : Apr 29 1999
CONTRACT NO: 005636 REGION NO : 6 AWARDED ON : May  3 1999
VERSION NO : 1 WORK ORDER# : 0L3298
HWY : SR 020,031 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 20, SR 31
NARCISSE RD. TO VIC. SPRUCE
 CANYON RD.

99Z011

ACME MATERIALS & CONSTRUCTION COCENTRAL WASHINGTON ASPHALT,  INC.INLAND ASPHALT COMPANY
802 N FANCHER RD 843 KITTLESON RD 5111 E BROADWAY  99212-0928
99212-1016 98837-0738 PO BOX 3366

PROJECT : SPOKANE   WA  992202503 MOSES LAKE   WA  988370142 SPOKANE   WA  992203367

COUNTY(S) : PEND OREILLE,STEVENS CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 406000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/1999
06:52

DOT_RGGB05

 STP-PM98(003)

TRAFFIC
43 BEAM GUARDRAIL TRANSITION SECTION TYPE 12

1.0000 EACH 1,000.0000 1,100.0000 1,100.0000 1,200.0000
1,000.00 1,100.00 1,100.00 1,200.00

44 BEAM GUARDRAIL SRT TERMINAL
8.0000 EACH 1,800.0000 1,800.0000 1,800.0000 1,850.0000

14,400.00 14,400.00 14,400.00 14,800.00
45 BEAM GUARDRAIL ANCHOR TYPE 1

1.0000 EACH 400.0000 525.0000 525.0000 550.0000
400.00 525.00 525.00 550.00

46 BEAM GUARDRAIL ANCHOR TYPE 2
14.0000 EACH 450.0000 430.0000 430.0000 450.0000

6,300.00 6,020.00 6,020.00 6,300.00
47 REMOVING AND RESETTING BEAM GUARDRAIL

42.0000 m 30.0000 22.4500 22.4500 25.0000
1,260.00 942.90 942.90 1,050.00

48 RAISING EXISTING BEAM GUARDRAIL
3600.0000 m 9.0000 6.6000 6.6000 7.0000

32,400.00 23,760.00 23,760.00 25,200.00
49  BEAM GUARDRAIL POST

3.0000 EACH 100.0000 55.0000 55.0000 60.0000
300.00 165.00 165.00 180.00

50  BEAM GUARDRAIL END SECTION
2.0000 EACH 150.0000 100.0000 100.0000 210.0000

300.00 200.00 200.00 420.00
51 FLEXIBLE GUIDE POST

477.0000 EACH 20.0000 18.2500 18.2500 19.0000
9,540.00 8,705.25 8,705.25 9,063.00

52 PAINT STRIPE
44650.0000 m 0.3000 0.1900 0.1900 0.2000

13,395.00 8,483.50 8,483.50 8,930.00
53 PAINTED STOP BAR

30.0000 m 10.0000 8.7500 8.7500 11.0000
300.00 262.50 262.50 330.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99Z011 REVISION NO : BIDS OPENED ON : Apr 29 1999
CONTRACT NO: 005636 REGION NO : 6 AWARDED ON : May  3 1999
VERSION NO : 1 WORK ORDER# : 0L3298
HWY : SR 020,031 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 20, SR 31
NARCISSE RD. TO VIC. SPRUCE
 CANYON RD.

99Z011

ACME MATERIALS & CONSTRUCTION COCENTRAL WASHINGTON ASPHALT,  INC.INLAND ASPHALT COMPANY
802 N FANCHER RD 843 KITTLESON RD 5111 E BROADWAY  99212-0928
99212-1016 98837-0738 PO BOX 3366

PROJECT : SPOKANE   WA  992202503 MOSES LAKE   WA  988370142 SPOKANE   WA  992203367

COUNTY(S) : PEND OREILLE,STEVENS CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 406000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/1999
06:52

DOT_RGGB05

 STP-PM98(003)

TRAFFIC
54 TEMPORARY PAVEMENT MARKING

36230.0000 m 0.2000 0.1500 0.1200 0.2000
7,246.00 5,434.50 4,347.60 7,246.00

55 PERMANENT SIGNING
L.S.

10,000.00 7,895.00 7,895.00 9,000.00
56 TEMPORARY TRAFFIC CONTROL DEVICES

L.S.
2,500.00 500.00 500.00 750.00

57 CONTRACTOR PILOTED TRAFFIC CONTROL
370.0000 HR 33.0000 32.0000 32.0000 28.0000

12,210.00 11,840.00 11,840.00 10,360.00
58 TRAFFIC CONTROL LABOR

4000.0000 HR 31.0000 28.2500 28.2500 31.0000
124,000.00 113,000.00 113,000.00 124,000.00

59 TRAFFIC CONTROL VEHICLE
85.0000 DAY 40.0000 40.0000 40.0000 45.0000

3,400.00 3,400.00 3,400.00 3,825.00
60 TRAFFIC CONTROL SUPERVISOR

850.0000 HR 30.0000 33.0000 33.0000 32.0000
25,500.00 28,050.00 28,050.00 27,200.00

61 CONSTRUCTION SIGNS CLASS A
52.0000 m2 50.0000 75.0000 75.0000 55.0000

2,600.00 3,900.00 3,900.00 2,860.00
OTHER ITEMS

62 ADJUST INLET
5.0000 EACH 300.0000 300.0000 108.0000 450.0000

1,500.00 1,500.00 540.00 2,250.00
63 FORCE ACCOUNT SPECIAL USE PERMIT

EST.
5,000.00 5,000.00 5,000.00 5,000.00

64 TRAINING
1000.0000 HR 2.0000 2.0000 2.0000 18.0000

2,000.00 2,000.00 2,000.00 18,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99Z011 REVISION NO : BIDS OPENED ON : Apr 29 1999
CONTRACT NO: 005636 REGION NO : 6 AWARDED ON : May  3 1999
VERSION NO : 1 WORK ORDER# : 0L3298
HWY : SR 020,031 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 20, SR 31
NARCISSE RD. TO VIC. SPRUCE
 CANYON RD.

99Z011

ACME MATERIALS & CONSTRUCTION COCENTRAL WASHINGTON ASPHALT,  INC.INLAND ASPHALT COMPANY
802 N FANCHER RD 843 KITTLESON RD 5111 E BROADWAY  99212-0928
99212-1016 98837-0738 PO BOX 3366

PROJECT : SPOKANE   WA  992202503 MOSES LAKE   WA  988370142 SPOKANE   WA  992203367

COUNTY(S) : PEND OREILLE,STEVENS CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 406000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/1999
06:52

DOT_RGGB05

 STP-PM98(003)

OTHER ITEMS
65 ROADSIDE CLEANUP

EST.
10,000.00 10,000.00 10,000.00 10,000.00

66 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST.

1.00 1.00 1.00 1.00
67 CREDIT/DEBITS - MINOR CHANGES

CALC
-1.00 -1.00 -1.00 -1.00

68 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION
4600.0000 m2 1.0500 2.0000 1.1000 2.5000

4,830.00 9,200.00 5,060.00 11,500.00
69 MAILBOX SUPPORT TYPE 1-S

18.0000 EACH 120.0000 95.0000 95.0000 125.0000
2,160.00 1,710.00 1,710.00 2,250.00

70 MAILBOX SUPPORT TYPE 1-D
6.0000 EACH 150.0000 153.0000 153.0000 200.0000

900.00 918.00 918.00 1,200.00
71 MAILBOX SUPPORT TYPE 2

9.0000 EACH 150.0000 291.0000 291.0000 325.0000
1,350.00 2,619.00 2,619.00 2,925.00

72  REMOVING MONUMENT CASE AND COVER
5.0000 EACH 100.0000 240.0000 100.0000 251.0000

500.00 1,200.00 500.00 1,255.00
73  DUST PALLIATIVE

105.0000 t 150.0000 198.3600 200.0000 149.0000
15,750.00 20,827.80 21,000.00 15,645.00

CONTRACT TOTAL $3,421,476.50 $3,120,738.50 $3,232,194.85 $3,300,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99Z011 REVISION NO : BIDS OPENED ON : Apr 29 1999
CONTRACT NO: 005636 REGION NO : 6 AWARDED ON : May  3 1999
VERSION NO : 1 WORK ORDER# : 0L3298
HWY : SR 020,031 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 20, SR 31
NARCISSE RD. TO VIC. SPRUCE
 CANYON RD.

99Z011

VALLEY ASPHALT & PAVING, INC. POE ASPHALT PAVING, INC.
485 SPANISH PRAIRIE RD 302 15TH ST

CLARKSTON WA  99403-2372

PROJECT : COLVILLE   WA  991149654 LEWISTON   ID  835010449

COUNTY(S) : PEND OREILLE,STEVENS CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 661800

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/1999
06:52

DOT_RGGB05

 STP-PM98(003)

PREPARATION
1 MOBILIZATION

L.S.
253,440.00 155,000.00 150,000.00

2 CLEARING AND GRUBBING
0.2000 ha 7,000.0000 13,125.0000 12,500.0000

1,400.00 2,625.00 2,500.00
3 STRIPPING INCL. HAUL - SITE QS-W-298

5000.0000 m3 1.0000 1.6000 3.0000
5,000.00 8,000.00 15,000.00

4 REMOVING ASPHALT CONC. CURB
1530.0000 m 8.0000 6.2500 6.0000

12,240.00 9,562.50 9,180.00
5 REMOVING BEAM GUARDRAIL ANCHOR

29.0000 EACH 200.0000 105.0000 170.0000
5,800.00 3,045.00 4,930.00

6 REMOVING BEAM GUARDRAIL
300.0000 m 8.0000 5.1500 4.9000

2,400.00 1,545.00 1,470.00
7 REMOVING CABLE GUARDRAIL

290.0000 m 9.0000 5.1500 6.0500
2,610.00 1,493.50 1,754.50

8 REMOVING GUIDE POST
158.0000 EACH 2.0000 3.5000 4.0000

316.00 553.00 632.00
9 REMOVING TEMPORARY PAVEMENT MARKING

14850.0000 m 0.1500 0.1100 0.1000
2,227.50 1,633.50 1,485.00

GRADING
10  PAVEMENT REPAIR EXCAVATION INCL. HAUL 555 MM DEPTH

4565.0000 m2 10.0000 9.5000 10.2500
45,650.00 43,367.50 46,791.25

11 COMMON BORROW INCL. HAUL
900.0000 m3 25.0000 13.3500 12.0000

22,500.00 12,015.00 10,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99Z011 REVISION NO : BIDS OPENED ON : Apr 29 1999
CONTRACT NO: 005636 REGION NO : 6 AWARDED ON : May  3 1999
VERSION NO : 1 WORK ORDER# : 0L3298
HWY : SR 020,031 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 20, SR 31
NARCISSE RD. TO VIC. SPRUCE
 CANYON RD.

99Z011

VALLEY ASPHALT & PAVING, INC. POE ASPHALT PAVING, INC.
485 SPANISH PRAIRIE RD 302 15TH ST

CLARKSTON WA  99403-2372

PROJECT : COLVILLE   WA  991149654 LEWISTON   ID  835010449

COUNTY(S) : PEND OREILLE,STEVENS CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 661800

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

05/04/1999
06:52

DOT_RGGB05

 STP-PM98(003)

STOCKPILING
12 CRUSHED SURFACING TOP COURSE IN STOCKPILE

20000.0000 m3 9.0000 8.3000 9.4500
180,000.00 166,000.00 189,000.00

13  ROCK CAP COURSE IN STOCKPILE
100000.0000 m3 8.0000 6.8000 7.4000

800,000.00 680,000.00 740,000.00
DRAINAGE

14 CONCRETE INLET
11.0000 EACH 800.0000 1,575.0000 1,600.0000

8,800.00 17,325.00 17,600.00
15 QUARRY SPALLS

9.0000 m3 50.0000 210.0000 200.0000
450.00 1,890.00 1,800.00

16 DRAIN PIPE 200 MM DIAM.
105.0000 m 60.0000 52.5000 60.0000

6,300.00 5,512.50 6,300.00
17 SCHEDULE A CULV. PIPE 450 MM DIAM.

80.0000 m 68.0000 125.0000 125.0000
5,440.00 10,000.00 10,000.00

SURFACING
18 CRUSHED SURFACING BASE COURSE

4725.0000 t 7.0000 14.2500 14.4800
33,075.00 67,331.25 68,418.00

19  CRUSHED SURFACING BASE COURSE - USFS
7135.0000 t 4.5000 4.7500 5.1000

32,107.50 33,891.25 36,388.50
20  PLANINGS

1300.0000 m3 5.0000 6.5000 8.0000
6,500.00 8,450.00 10,400.00

LIQUID ASPHALT
21 ASPHALT FOR TACK COAT

77.6000 t 200.0000 250.0000 200.0000
15,520.00 19,400.00 15,520.00
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LIQUID ASPHALT
22 ANTI-STRIPPING ADDITIVE

EST.
49,860.00 49,860.00 49,860.00

ASPHALT CONCRETE PAVEMENT
23 PLANING BITUMINOUS PAVEMENT

64010.0000 m2 0.8500 0.9000 0.9500
54,408.50 57,609.00 60,809.50

24 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-34
11900.0000 t 27.0000 30.0000 28.9000

321,300.00 357,000.00 343,910.00
25 ASPHALT CONC. FOR PAVEMENT REPAIR

1010.0000 t 40.0000 55.0000 47.3000
40,400.00 55,550.00 47,773.00

26 ASPHALT CONC. PAVEMENT CL. A PG 58-34
8750.0000 t 28.0000 30.0000 29.1000

245,000.00 262,500.00 254,625.00
27 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 19 MM PG 58-34

26400.0000 t 27.5000 30.0000 29.0000
726,000.00 792,000.00 765,600.00

28 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC

42,302.00 42,302.00 42,302.00
29 COMPACTION PRICE ADJUSTMENT

CALC
28,202.00 28,202.00 28,202.00

30 ASPHALT CONC. APPROACH CL. A PG 58-34
1800.0000 t 43.0000 52.5000 49.6500

77,400.00 94,500.00 89,370.00
EROSION CONTROL AND PLANTING

31 SEEDING, FERTILIZING, AND MULCHING
0.2000 ha 3,000.0000 3,150.0000 3,500.0000

600.00 630.00 700.00
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EROSION CONTROL AND PLANTING
32 SEEDING, FERTILIZING, AND MULCHING - SITE QS-W-298

1.3000 ha 3,000.0000 3,150.0000 3,500.0000
3,900.00 4,095.00 4,550.00

33 SOIL BINDER OR TACKING AGENT
0.2000 ha 750.0000 525.0000 600.0000

150.00 105.00 120.00
34 SOIL BINDER OR TACKING AGENT - SITE QS-W-298

1.3000 ha 750.0000 525.0000 600.0000
975.00 682.50 780.00

35 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST.

1,000.00 1,000.00 1,000.00
TRAFFIC

36 EXTRUDED CURB
1655.0000 m 9.0000 19.2500 20.0000

14,895.00 31,858.75 33,100.00
37 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST

12.0000 m 50.0000 44.7500 43.0000
600.00 537.00 516.00

38 BEAM GUARDRAIL TYPE 1
821.0000 m 47.0000 37.7500 38.0000

38,587.00 30,992.75 31,198.00
39 BEAM GUARDRAIL TYPE THRIE BEAM

134.0000 m 120.0000 91.7500 91.9000
16,080.00 12,294.50 12,314.60

40 BEAM GUARDRAIL TRANSITION SECTION TYPE 2
4.0000 EACH 1,000.0000 976.5000 930.0000

4,000.00 3,906.00 3,720.00
41 BEAM GUARDRAIL TRANSITION SECTION TYPE 10

2.0000 EACH 1,000.0000 913.5000 1,100.0000
2,000.00 1,827.00 2,200.00

42 BEAM GUARDRAIL TRANSITION SECTION TYPE 11
1.0000 EACH 1,000.0000 913.5000 1,100.0000

1,000.00 913.50 1,100.00
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TRAFFIC
43 BEAM GUARDRAIL TRANSITION SECTION TYPE 12

1.0000 EACH 1,000.0000 913.5000 1,100.0000
1,000.00 913.50 1,100.00

44 BEAM GUARDRAIL SRT TERMINAL
8.0000 EACH 1,800.0000 1,732.5000 1,800.0000

14,400.00 13,860.00 14,400.00
45 BEAM GUARDRAIL ANCHOR TYPE 1

1.0000 EACH 400.0000 446.2500 525.0000
400.00 446.25 525.00

46 BEAM GUARDRAIL ANCHOR TYPE 2
14.0000 EACH 450.0000 525.0000 500.0000

6,300.00 7,350.00 7,000.00
47 REMOVING AND RESETTING BEAM GUARDRAIL

42.0000 m 30.0000 23.0000 22.4500
1,260.00 966.00 942.90

48 RAISING EXISTING BEAM GUARDRAIL
3600.0000 m 9.0000 8.0000 7.5500

32,400.00 28,800.00 27,180.00
49  BEAM GUARDRAIL POST

3.0000 EACH 100.0000 47.0000 55.0000
300.00 141.00 165.00

50  BEAM GUARDRAIL END SECTION
2.0000 EACH 150.0000 94.5000 100.0000

300.00 189.00 200.00
51 FLEXIBLE GUIDE POST

477.0000 EACH 20.0000 22.0000 19.0000
9,540.00 10,494.00 9,063.00

52 PAINT STRIPE
44650.0000 m 0.3000 0.2000 0.2000

13,395.00 8,930.00 8,930.00
53 PAINTED STOP BAR

30.0000 m 10.0000 9.2000 8.8500
300.00 276.00 265.50
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TRAFFIC
54 TEMPORARY PAVEMENT MARKING

36230.0000 m 0.2000 0.1500 0.1400
7,246.00 5,434.50 5,072.20

55 PERMANENT SIGNING
L.S.

10,000.00 8,285.00 9,850.00
56 TEMPORARY TRAFFIC CONTROL DEVICES

L.S.
2,500.00 525.00 500.00

57 CONTRACTOR PILOTED TRAFFIC CONTROL
370.0000 HR 33.0000 29.2500 28.0000

12,210.00 10,822.50 10,360.00
58 TRAFFIC CONTROL LABOR

4000.0000 HR 31.0000 32.5000 30.8500
124,000.00 130,000.00 123,400.00

59 TRAFFIC CONTROL VEHICLE
85.0000 DAY 40.0000 47.2500 45.0000

3,400.00 4,016.25 3,825.00
60 TRAFFIC CONTROL SUPERVISOR

850.0000 HR 30.0000 33.5000 32.0000
25,500.00 28,475.00 27,200.00

61 CONSTRUCTION SIGNS CLASS A
52.0000 m2 50.0000 47.0000 45.0000

2,600.00 2,444.00 2,340.00
OTHER ITEMS

62 ADJUST INLET
5.0000 EACH 300.0000 315.0000 300.0000

1,500.00 1,575.00 1,500.00
63 FORCE ACCOUNT SPECIAL USE PERMIT

EST.
5,000.00 5,000.00 5,000.00

64 TRAINING
1000.0000 HR 2.0000 5.0000 2.0000

2,000.00 5,000.00 2,000.00
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OTHER ITEMS
65 ROADSIDE CLEANUP

EST.
10,000.00 10,000.00 10,000.00

66 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST.

1.00 1.00 1.00
67 CREDIT/DEBITS - MINOR CHANGES

CALC
-1.00 -1.00 -1.00

68 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION
4600.0000 m2 1.0500 2.1000 1.2500

4,830.00 9,660.00 5,750.00
69 MAILBOX SUPPORT TYPE 1-S

18.0000 EACH 120.0000 183.7500 175.0000
2,160.00 3,307.50 3,150.00

70 MAILBOX SUPPORT TYPE 1-D
6.0000 EACH 150.0000 315.0000 300.0000

900.00 1,890.00 1,800.00
71 MAILBOX SUPPORT TYPE 2

9.0000 EACH 150.0000 472.5000 450.0000
1,350.00 4,252.50 4,050.00

72  REMOVING MONUMENT CASE AND COVER
5.0000 EACH 100.0000 262.5000 200.0000

500.00 1,312.50 1,000.00
73  DUST PALLIATIVE

105.0000 t 150.0000 125.0000 125.0000
15,750.00 13,125.00 13,125.00

CONTRACT TOTAL $3,421,476.50 $3,394,495.50 $3,413,412.95


